

APPENDIX "B"

Accurate information you can rely on.

For the testing and special inspections for the New Police Headquarters, located at 725 Bedford Street. The estimated construction cost for the main building and the garage is \$47,351,683.00 Fee will be a not to exceed lump sum proposal based upon the inspections and requirements of the Statement of Special Inspections.

PROPOSED FEE:

NOT TO EXCEED LUMP SUM Estimate*		\$ <u>99,411.00</u>	
Sieve Analysis	Per Sample	\$ <u>90.00</u>	
Proctor test	Per test	\$ <u>90.00</u>	
Concrete Cylinders (to include both 7 day and 28 day tests).			
	Per Cylinder	\$ <u>11.00</u>	
Mortar/Grout Cubes	Per Sample	\$ <u>11.00</u>	
PE/SE	Half Day	\$ <u>360.00</u>	Full Day \$ <u>720.00</u>
PE/GE	Half Day	\$ <u>600.00</u>	Full Day \$ <u>1,200.00</u>
ACI-CCI	Half Day	\$ <u>170.00</u>	Full Day \$ <u>270.00</u>
ICC-RCSI	Half Day	\$ <u>170.00</u>	Full Day \$ <u>270.00</u>
ICC-PCSI	Half Day	\$ <u>190.00</u>	Full Day \$ <u>290.00</u>
AWS-CWI/ANST	Half Day	\$ <u>275.00</u>	Full Day \$ <u>375.00</u>
ACI-CFTT/ACI-STT	Half Day	\$ <u>170.00</u>	Full Day \$ <u>270.00</u>
ICC-SMSI	Half Day	\$ <u>170.00</u>	Full Day \$ <u>270.00</u>
AWS/AISC-SSI	Half Day	\$ <u>260.00</u>	Full Day \$ <u>360.00</u>
ICC-SWSI	Half Day	\$ <u>260.00</u>	Full Day \$ <u>360.00</u>
Combined Inspections	Half Day	\$ <u>180.00</u>	Full Day \$ <u>280.00</u>
Special Inspection Report	Each	\$ <u>150.00</u>	
Final Report		\$ <u>450.00</u>	
Reimbursables (Not to Exceed)		\$ <u>Unknown</u>	

(combined inspections include concrete, rebar, soil, and masonry)

*Test companies do not have control over construction means and methods, schedules or job supervision.